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OFFICE OF FINANCIAL MANAGEMENT

CAPITAL PROJECT REQUEST REPORT SUMMARY FORM
C-2

(Rev. 6/01)

AGENCY NAME | AGENCY CODE

PROJECT TITLE TYPE PROJECT NUMBER

PLAN PRIORITY [ OFMPRIORITY [ PREVIOUSLY REQUESTED | COUNTY CITY LEGISLATIVE DIST.

WAS PROJECT INCLUDED IN PRIOR 10 YEARS? [ IF YES, WHEN? [ PREV. PROJECT # [

PROJECT DESCRIPTION | Project Mgmt by GA? |

a. Problem/Justification/Why is this project needed?

b.  Proposed Solution/Benefit to public
service, strategic goals?

Complies w/GMA?

c. Predesign Issues

RELATED COSTS Operating budget costs/savings required for this project including staff and cost of FTE; /'$ per fiscal year
maintenance
PROJECT STATISTICS I

PROJECT LIFE Net Project Size (sq. ft.) Gross Project Size (sq. ft.) Cost Per Gross Square Foot

New [ Remodel | New | | Remode | New [ Remodel |

Building Type: PROJECT SCHEDULE (20) ADJUSTED CAPITAL COST
Project Phases BASE COST (7/02) START COMPLETE % COST
ACQUISITION COSTS

DESIGN CONSULTANT SERVICES

CONSTRUCTION CONTRACT COSTS:
MACC
___% Contingency
% TAX

CONSTRUCTION SUBTOTAL

EQUIPMENT (include tax)

ARTWORK

OTHER COSTS

CONTRACT ADMINISTRATION

TOTAL COST
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PREDESIGN MANUAL

ANALYSIS DATE:

PREPARED BY:

PHONE NUMBER:

A.  ROOMTYPES
Classroom
Dry Lab
Wet Lab
Computer Lab
Faculty Office
Student Assembly
Non-Assignable Rooms

ASF N

n\a
n\a
n\a

B. OPERATING AND MAINTENANCE COSTS

Utilities
Custodial
Maintenance
Security

Landscaping and Ground Maintenance
Liability and Hazard Insurance

Tenant Improvements
Capital Maintenance
Management Fees
Furniture

Moving Expenses
Telephone

Data Processing
Other Equipment

FTE WSH
n\a n\a
n\a n\a
n\a n\a

Total O&M Cost

RUR

n\a

ABBREVIATIONS
Assignable Sq Feet (ASF)

Full-Time Equivalent Student (FTE)
Weekly Student Hours (WSH) = student hours per week in room

Room Utilization Rate (RUR) = hours per week room is scheduled for use
Number of Stations (N) = desks or lab stations
Station Occupancy Ratio (SOR) = percent of stations used during scheduled use

SOR

n\a
n\a
n\a

$/YEAR

$0

OPERATING IMPACT

Est. Total 2001-03 2003-05 2005-07 2007-09 2009-11 2001113
Annual Average FTEs (#) $
General Fund-State $
Total Funds $
PROJECT FUNDING
ESTIMATED TOTAL EXPENDITURES 2003-05 FISCAL PERIOD
FUND CODE(S) TOTAL COST Prior Biennium Current Biennium Reappropriation New Appropriation
$ $ $
FUTURE FISCAL PERIODS
2005-07 2007-09 2009-11 201113
$ $ $ $




STATE OF WASHINGTON FORM
AGENCY/INSTITUTION PROJECT COST ESTIMATE C100
June 6, 2001
AGENCY: Analysis Date:
PROJECT NAME: Analysis By:
PROJECT NUMBER: Contact Phone #:
LOCATION:
STATISTICS: Primary Secondary Project Schedule
Gross Square Feet 0 0 1. Start Predesign:
Net Square Feet 0 0 2. Start Design:
Efficiency 0% 0% 3. Start Construction:
Estimated Cost per S.F. 0 0 4. End Construction:
Building Type: v v 5. Construction Duration (months): 0
Is project a remodel? [Jves [Jves State Inflation Rate: 3.37%
A/E Fee Class Base Month: Jul-2000
AJE Fee Percentage: 0.00% 0.00%
Project Cost Summary
Contingency Rate: Primary MACC (escalated): $0
Management Reserve: Secondary MACC (escalated): $0
Tax Rate: Current Project Total: $0
Art Requirement Applies: Ces Escalated Project Total: $0
Project Admin by GA: O ves
Higher Ed. Institution: [ ves Includes Formula Overrides: No
Alternative Public Works O ves
Project:
BASE MONTH FORMULA STANDARD ESCALATION ESCALATED
ITEM AMOUNT OVERRIDE FORMULA FACTOR COST
A. ACQUISITION COSTS
1 Purchase/Lease Cost $0
2 Appraisal and Closing Costs $0
3 Right-of-Way Costs $0
4 Offsite Mitigation $0
5 $0
<--Click Here to Insert a Row
Total: Acquisition Costs $0 0.0000 $0
B. CONSULTANT SERVICES
1 Pre-Schematic Design Services
a. Programming/Site Analysis $0
b. Environmental Analysis (EIS) $0
c. $0
<--Click Here to Insert a Row
SubTotal: Pre-Schematic Design Services $0 0.0000 $0
2 Construction Documents
AJE Basic Design Services - Up to Bidding (73%) $0 $0 $0
AJE Basic Design Services - Secondary (73%) $0 $0 $0
SubTotal: Construction Documents $0 0.0000 $0
3 Extra Services
a. Civil Design (Above Basic Services) $0
b. Geotechnical Investigation $0
¢. Commissioning $0
d. Site Survey $0
e. Testing $0
f. Energy Conservation Report $0
g. Voice/Data Consultant $0
h. VE Participation & Implementation $0
i. Constructability Review Participation $0
j- Environmental Mitigation Services $0
k. Landscape Consultant $0
l. $0
<--Click Here to Insert a Row
SubTotal: Extra Services $0 0.0000 $0
4 Other Services
a. Bid/Construction/Closeout - 27% of basic services $0 $0 $0
b. Bid/Construction/Closeout - Secondary $0 $0 $0
¢. HVAC Balancing $0
d. Commissioning and Training $0
e.
<--Click Here to Insert a Row
SubTotal: Other Services $0 0.0000 $0
Date Printed: 6/7/01 PAGE 1 OF 3
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BASE MONTH FORMULA STANDARD ESCALATION ESCALATED
ITEM AMOUNT OVERRIDE FORMULA FACTOR COST
5  Design Services Contingency 0.00% $0 $0 $0
a. $0
<--Click Here to Insert a Row
SubTotal: Design Services Contingency $0 0.0000 $0
Total: Consultant Services $0 $0
C. CONSTRUCTION CONTRACTS
1 Site Work
a. G10 - Site Preparation $0
b. G20 - Site Improvements $0
€. G30 - Site Mechanical Utilities $0
d. G40 - Site Electrical Utilities $0
e. G60 - Other Site Construction $0
f. $0
<--Click Here to Insert a Row
SubTotal: Site Work $0 0.0000 $0
2 Related Project Costs
a. Off site improvements $0
b. City Utilities Relocation $0
c. Parking Mitigation $0
d. Stormwater Retention/Detention $0
e. Wetland Mitigation $0
f. $0
<--Click Here to Insert a Row
SubTotal: Related Project Costs $0 0.0000 $0
3A  Facility Construction - Primary
a. A10 - Foundations $0
b. A20 - Basement Construction $0
c. B10 - Superstructure $0
d. B20 - Exterior Closure $0
e. B30 - Roofing $0
f. C10 - Interior Construction $0
g. C20 - Stairs $0
h. C30 - Interior Finishes $0
i. D10 - Conveying $0
j- D20 - Plumbing Systems $0
k. D30 - HVAC Systems $0
I. D40 - Fire Protection Systems $0
m. D50 - Electrical Systems $0
n.. F10 - Special Construction $0
0.. F20 - Selective Demolition $0
p. General Conditions $0
q. $0
<--Click Here to Insert a Row
SubTotal: Facility Construction - Primary $0 0.0000 $0
|Maximum Allowable Construction Cost (MACC) - Primary $0 $0
3B  Facility Construction -Secondary (By Building System)
a. A10 - Foundations $0
b. A20 - Basement Construction $0
c. B10 - Superstructure $0
d. B20 - Exterior Closure $0
e. B30 - Roofing $0
f. C10 - Interior Construction $0
g. C20 - Stairs $0
h. C30 - Interior Finishes $0
i. D10 - Conveying $0
j- D20 - Plumbing Systems $0
k. D30 - HVAC Systems $0
I. D40 - Fire Protection Systems $0
m. D50 - Electrical Systems $0
n.. F10 - Special Construction $0
0.. F20 - Selective Demolition $0
p. General Conditions $0
g. $0
<--Click Here to Insert a Row
SubTotal: Facility Construction -Secondary (By Building System) $0 0.0000 $0
Proposed 2003-05 C-100.xls Date Printed: 6/7/01 PAGE 2 OF 3



BASE MONTH FORMULA STANDARD ESCALATION ESCALATED
ITEM AMOUNT OVERRIDE FORMULA FACTOR COST
|Maximum Allowable Construction Cost (MACC) - Secondary $0 $0
4 GC/CM Risk Contingency $0
a. $0
<--Click Here to Insert a Row
SubTotal: GC/CM Risk Contingency $0 0.0000 $0
5 GC/CM or Design Build Costs
a. Preconstruction Services $0
b. Fee $0
c. Bid General Conditions $0
d. $0
<--Click Here to Insert a Row
SubTotal: GC/CM or Design Build Costs $0 0.0000 $0
6 Construction Contingencies
a. Management Reserve $0 $0 $0
b. Allowance for Change Orders $0 $0 $0
C. $0
<--Click Here to Insert a Row
SubTotal: Construction Contingencies $0 0.0000 $0
7  Sales Tax 0.00% $0 $0 $0
a. $0
<--Click Here to Insert a Row
SubTotal: Sales Tax $0 0.0000 $0
Total: Construction Contracts $0 $0
D. EQUIPMENT
1 E10 - Equipment $0
2 E20 - Furnishings $0
3 F10 - Special Construction $0
4 $0
<--Click Here to Insert a Row
SubTotal: Equipment $0
99  Sales Tax 0.00% $0 $0 $0
100 $0
<--Click Here to Insert a Row
SubTotal: Sales Tax $0
Total: Equipment $0 0.0000 $0
E. ARTWORK
1 Project Artwork N/A $0 N/A
2 Higher Ed Artwork N/A $0 N/A
3 $0
<--Click Here to Insert a Row
Total: Artwork $0 0.0000 $0
F. OTHER COSTS
1 Mitigation Costs $0
2 Hazardous Material Remediation\Removal $0
3 $0
<--Click Here to Insert a Row
Total: Other Costs $0 0.0000 $0
G. PROJECT MANAGEMENT
1  Agency Project Management $0 $0 $0
2 $0
<--Click Here to Insert a Row
Total: Project Management $0 0.0000 $0
GRAND TOTAL $0 $0
NOTES
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PREDESIGN MANUAL

STATE OF WASHINGTON FORM
BENEFIT & LIFE CYCLE COST ANALYSIS SUMMARY C-3
(Rev 6-01)
AGENCY: ANALYSIS TYPE: LCC
PROJECT: ANALYSIS DATE:
LOCATION: ANALYSIS BY:
Economic Life: Yrs Discount Rate: _ FILE NAME:
Alternate No. 1 Alternate No. 2 Alternate No. 3
Description Estimated Present Estimated Present Estimated | Present
Cost Worth Cost Worth Cost Worth
1. Initial Costs
A.
B.
C.
D.
E.
F.
G.
Total Initial Cost (PW)

Total Initial Cost Savings

2. Replacement/Salvage Costs

Year PW

TOMMOUOW>

Total Replacement/Savings( PW)

3. Annual Costs

Dif. PWA
Escal e

TOMmMOUOm>

Total Annual Cost

Total Annual Cost (PW)

Grand Total PW Costs

Life Cycle PW Savings

Savings %
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